STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 08/ 30/ 05 I'N HUMBOLT COUNTY NEAR TRI NI DAD 08/ 31/ 05
CONTRACT NUMBER 01-403204 FROM 0.1 KM SQUTH TO 0.5 KM NORTH CONTRACT CCDE 'B '
LOCATI ON 01- HUM 101- R102. 9/ R103. 7 CF SEAWOCOD DRI VE UNDERCRGOSSI NG 17 CONTRACT | TEMS
UPGRADE WATER FI LTRATI ON SYSTEM FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 8 FUND TOTAL HA26 610, 000 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF BI DDERS 2 ENG NEERS EST 521,072. 00 AMOUNT UNDER 23,362. 00 PERCENT UNDER EST 4. 48
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 497, 710. 00 1 TERRY HANSEN 530 241-3073 SB PREF CLAI MED
00616547
6911 DANYEUR ROAD FAX 530 241-3033
REDDI NG CA 96001
2 628, 000. 00 2 VWH TSON | NC 530 629-2324 SB PREF CLAI MED
00585179
P O BOX 240 FAX 530 629-3774

W LLOW CREEK CA 95573



01- 403204 Bl D245

01- HUM 101 PAGE 2
08/ 30/ 05 08/ 31/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CACHE CREEK CONSTRUCTI ON ITEMS 8 THRU 11, 13 AND 16 ( PARTI AL)

12664 W LLI AMSON ROAD
REDDI NG CA 96003

THOVAS AND PRATT | TEM 3
2522 NMAY ROAD
EL SOBRANTE CA 94803



01- 403204 Bl D245

01- HUM 101 PAGE 3
08/ 30/ 05 08/ 31/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COLONY PARTNERSHI P PLUMBI NG AND EXCAVATI ON ( PARTI AL)

BURNT RANCH CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
R BROWN CONSTRUCTI ON EXCAVATI ON AND PAVI NG ( PARTI AL)

W LLOW CREEK CA



01- 403204 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 30/ 05 08/ 31/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00 13, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 5, 000. 00 5, 000. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 78 30. 00 2, 340. 00
7 203003 STRAW ( ERCSI ON' CONTROL) TONN 0.7 3, 600. 00 2,520. 00
8 034073 100 MM PLASTI C PI PE (PR 200) M 1, 330 75. 00 99, 750. 00
(SUPPLY LI NE) (C-900)
9 390102 ASPHALT CONCRETE ( TYPE A) TONN 15 300. 00 4,500. 00
10 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 24 125. 00 3, 000. 00
AREA)
11 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 78 125. 00 9, 750. 00
12 034074 SI' ZE 53 CONDUI T ( SHARED TRENCH) M 1, 700 46. 00 78, 200. 00
13 860766 SI ZE 103 CONDUI T M 340 80. 00 27, 200. 00
14 869006 CONDUCTOR (NO. 6) M 300 1. 50 450. 00
15 869034 NO. 5(T) PULL BOX EA 22 1, 000. 00 22, 000. 00
16 994650 BUI LDI NG WORK LS LUMP SUM 200, 000. 00 200, 000. 00
17 999990 MOBI LI ZATI ON LS LUMP SUM 10, 000. 00 10, 000. 00

TOTAL 497, 710. 00



01- 403204 Bl D245
01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 30/ 05 08/ 31/ 05
| TEM SECOND
Bl D AMOUNT
1 995. 00 995. 00
2 1, 800. 00 1800. 00
3 4,929. 00 4929. 00
4 11, 900. 00 11900. 00
5 6, 900. 00 6900. 00
6 10. 00 780. 00
7 500. 00 350. 00
8 150. 00 199500. 00
9 120. 00 1800. 00
10 90. 00 2160. 00
11 114. 00 8892. 00
12 50. 00 85000. 00
13 150. 00 51000. 00
14 2.00 600. 00
15 750. 00 16500. 00
16 200, 894. 00 200894. 00
17 34, 000. 00 34000. 00
TOT 628, 000. 00



